

Volume previsto de roçadas em m³ - Município de Joinville

Subprefeitura	Jan	Fev	Mar	Abr	Mai	Jun	Jul	Ago	Set	Out	Nov	Dez	Total
Oeste	50.127,00	50.127,00	34.811,00	33.418,00	33.418,00	21.563,12	16.709,00	33.418,00	33.418,00	33.418,00	34.811,00	54.981,12	430.219,24
Sudoeste	53.416,80	53.416,80	35.611,20	35.611,20	35.611,20	22.342,50	17.805,60	35.611,20	35.611,20	35.611,20	35.611,20	57.953,70	454.213,80
Nordeste	79.515,42	79.515,42	54.385,82	53.010,28	53.010,28	31.687,22	26.505,14	53.010,28	53.010,28	53.010,28	54.385,82	84.697,50	675.743,74
Leste	97.267,20	97.267,20	66.164,80	64.844,80	64.844,80	37.452,13	32.422,40	64.844,80	64.844,80	64.844,80	66.164,80	102.296,93	823.259,45
Centro-Norte	158.767,11	158.767,11	107.446,31	105.844,74	105.844,74	57.836,67	52.922,37	105.844,74	105.844,74	105.844,74	107.446,31	163.681,41	1.336.090,99
Pirabelra	57.656,10	57.656,10	39.748,90	38.437,40	38.437,40	23.410,26	19.218,70	38.437,40	38.437,40	38.437,40	39.748,90	61.847,66	491.473,62
Sul	82.109,70	82.109,70	56.431,30	54.739,80	54.739,80	31.870,32	27.369,90	54.739,80	54.739,80	54.739,80	56.431,30	86.610,12	696.631,34
Sudeste	25.610,88	25.610,88	19.235,68	17.073,92	17.073,92	12.846,38	8.536,96	17.073,92	17.073,92	17.073,92	19.235,68	29.920,30	226.366,36
<b>Total Geral</b>	<b>604.470,21</b>	<b>604.470,21</b>	<b>413.835,01</b>	<b>402.980,14</b>	<b>402.980,14</b>	<b>239.008,59</b>	<b>201.490,07</b>	<b>402.980,14</b>	<b>402.980,14</b>	<b>402.980,14</b>	<b>413.835,01</b>	<b>641.986,73</b>	<b>5.133.998,54</b>